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Contract EP-\W14-020
Task Order # .
TITLE: CDR Byproducts Recycling Reg Neg

ABSTRACT: Provides facilitation of and support for a negotiated rulemaking associated with
the manufacture of inorganic byproduct chemical substances that are recycled. The goal of the
ncgotiations is to identify regulatory changes 1o reduce reporting burden under the Chemical
Data Reporting (CDR) regulations, while collecting the information needed by EPA and others
regarding the manufacture of chemical substances in the United States. The negotiated
rulemaking is required by the Toxic Substances Control Act (TSCA). is funded by the Office of
Chcemical Safety and Pollution Prevention (OCSPP), and will occur in the Washington, DC area.

L BACKGROUND

Under TSCA, the Environmental Protection Agency (EPA) regulates chemical substances in

- commerce in the United States. The TSCA Inventory of Chemical Substances (TSCA Inventory)
lists the chemical substances in commerce (also called “existing chemical substances). Chemical
substances not on the TSCA Inventory are known as “new chemical substances™ and are required
to be reviewed through EPA’s new chemical program (under TSCA Section 5) to be placed on
the TSCA Inventory. There are over 84,000 chemical substances listed on the TSCA Inventory.,

In 1986 EPA created the Inventory Update Reporting (JUR) regulation under TSCA Section 8 to
collect, every four years. limited information on the manufacture {which includes import) of
organic chemical substances listed on the TSCA Inventory, thereby providing more up-to-date
production volume information. In 2005, EPA amended the IUR to require the reporting of
information on inorganic chemical substances and to collect additional manufacturing,
processing, and use information. EPA also made additional changes 1o the reporting
requirements, and in 2011 changed the name to CDR and moved the regulations from 40 CFR
710to 40 CFR 711 in recognition that the CDR is more than updating the TSCA Inventory,
which was the focus of the original JUR. Information collected under CDR is used 1o support
Agency programs, providing the only comprehensive collection of exposure-related data for
chemicals in commerce.

Manufacturers of inorganic chemical substances first reported under the 1UR in 2006, and
reported under the CDR in 2012 and 2016. Reporting requirements for these manufacturers were
phased in, to allow for the industry to better understand the reporting requirements and for EPA
to gain a better understanding of the industry. The requirement to report byproduct chemical
substances became a major point of discussion.

A byproduct chemical substance is a chemical substance produced without a scparate
commercial intent during the manufacture, processing, usc, or disposal of another chemical
substance or mixture. Although byproduct chemical substances are manufactured for a
commercial purpose (and thus reportable under CDR). they are exempted from reporting unless
uscd for a non-exempt commercial purpose.



A significant portion of inorganic byproduct chemical substances are recycled, which typically
triggers the need to ensure these substances are listed on the TSCA Inventory and reported under
CDR. Although there are many byproduct chemical substances listed on the TSCA Inventory, it
quickly became apparent that there may be some that are not, Industry identified that they didn’t
intend to make the byproduct. that they did not sell or market the byproduct, and that other
programs within EPA, such as those under the Resource Conservation and Recovery Act
(RCRA), exempted reporting requirements for these substances when they were recyeled.
Industry took the issuc to Congress.

On Junc 22, 2016, TSCA was amended by the Frank R. Lautenberg Chemical Safety for the 21%
Century Act, and included the requirement to do a negotiated rulemaking to develop and publish
a proposed rule providing for limiting the reporting requirements for manufacturers of any
inorganic byproducts, when such byproducts, whether by the byproduct manufacturer or by any
other person, are subscquently recycled, reused, or reprocessed. In addition, EPA is required to
publish a final rulc resulting from the negotiated rulemaking not later than 3 and one-half years
after June 22, 2016. (Sce §2607(a)(6) of TSCA)

Given this statutory deadline, beginning the process to convene the committee by publishing a
Federal Register notice in late September or carly October 2016, with completion of the
negotiated rulemaking by September 2017, is desired. EPA anticipates that all meetings will
take place in the' Washington, DC area.

General information about CDR: swww.cpa.poviedr

Specific documents relating to recycling:
o CDR Byproduct and Recyeling Scenarios
e Training Module 7: Byvproducts and Chemical Data Reporting
e CDR Frequent Questions section_10 - Byproducts

Attached:
* Listof likely parties )
¢ Organizational chart — EPA contacts

I,  SCOPE OF WORK - TASKS

ASSUMPTIONS:
e Number of FACA meclings - 4-6 in person mectings
o Length— 1.5 days
¢ Location ~ Washington, DC, using Federal space 10 the extent possible (note: budget as a
scparate ODC for commercial rooms) ,
e Attendees — Anticipate up to 10 organizations

A, Preliminary Work

o Commented [ss1]): Upto 7? conmunittec members and 7?7

{ observen?
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The Contractor shall select a senior dispute resolution professional(s) to act as
convener(s) and facilitator(s) for this project in consultation with the Project Officer (PO)
and Task Order Contracting Officer Representative (TOCOR). The dispute resolution
professional shall have the following experience, skills, knowledge or educational
background:
e General understanding of chemicals and/or manufacturing

o May have worked as a facilitator in a similar group with stakeholder

companics

e Successfully coached a group to an agreement or facilitated a negotiated rulcm.nkm;,
* Familiar with FACA

The contractor shall provide a list, short qualification statement, and resume of up to §
scrvice providers who meet these qualifications to the TOPO. EPA will review the
potential service providers and will provide feedback to the contractor on the
appropriateness and acceplability of the service providers prior to the final sclection of
the service provider.

‘The contractor shall meet with the EPA PO and TOCOR and members of the team to
discuss substantive and procedural issues and define potentially involved interests and
partics. At this meeting the government representatives shall provide more detailed
information with regard to the goals and outcomes expected of the process, list of
potential partics to be included in the process and a list of issucs to be addressed through
the process.

‘The contractor shall submit a work plan in accordance with the requirements of this

contract. The workplan shall include:

*  Procedures for substitution of labor categorics in the cvent of temporary or p«.rmancnl
personnel changes.

¢ Outline quality assurance/quality control procedures for deliverables.

o Information on Contlict of Interest checks for the proposed provider.

* DBudget information by option period in projects that will phased over a longer period
of performance.

The prime contractor shall be responsible for oversight of deliverables on this Task Order
and shall be responsible for transmission of monthly reports and invoices as required by
the contract. No monthly report will be required in months with no substantive work.

Stakcholder Issucs Assessment Activitics

In consultation with the EPA TOCOR, the contractor shall meet with or call EPA staff
involved in the project to discuss in more detail what EPA perceives are the incentives,
frustrations, obstacles or barricrs 1o achicving the goal of the project, what processes are
going well, the technical or substantive issucs involved in the project from EPA's
prospective, other partics potentially involved in the project and the public participation
cfforts or consultation cfforts already underway.




o

In consultation with the EPA TOCOR, the contractor shall identify and contact affected
interest groups and potential partics to discuss the goals, purpose and links to the decision
of the propased consultative process, the technical or substantive issucs involved in the
dialogue from EPA's prospective, other partics potentially involved in the dialogue, the
structurc of the process, the timing and schedule for the process and the need for and
qualifications and identification process for a facilitator for the process.

The contractor shall contact parties identified by the EPA TOCOR as "key parties” first.
If no barriers 1o a consultative process are identified, the contractor shall proceed to
contact all potential partics.

IF initial contacts with the key participants reveal that the mandated regulatory
ncgotiation poses challenges in getting started or potentially achieving the goal, the
contractor shall notify the EPA PO and TOCOR, explain the difficulties (lack of interest,
unequivocal opposition of a key party, disagreement about the definition of the problem,
wrong forum or process, cic.) and await further their decision on haw to procccd with
contacting to contact additional potential participants.

The contractor shall provide verbal or email reports weekly to the TOCOR on the general
progress of the assessment cffort.

The contractor shall debrief the EPA TOCOR, PO and EPA tcam on his/her findings and
shall discuss a range of process optiens designed to improve the chances that the group
will be able to complete the project on time.

Aficr this debriefing, the contractor shall prepare a draft written report (Situation
Assessment or Convening Report) summarizing the process options, the pros and cons of
the options, the parties who were interviewed, the partics or organizations who should be
involved. the issucs that should be discussed, time frames and schedule and generalized
cost estimates for cach option. The report shall include, to the extent possible, all
information necessary for EPA to complete the FACA chartering process including
conunittee member identification and qualifications, and commitiee balance analysis,
Upon receipt of comment, the contractor shall prepare and submit a final wrilten report
and distribute it as nceded to partics who were interviewed.

If a consultative process is recommended and the EPA TOCOR decides to proceed, the
contractor shall assist them in contacting potcnhal partics to obtain commitments to
participatc in the consultative effort.

As a part of the assessment effort, the contractor may arrange for and facilitate an initial
organizational meeting of the partics to discuss the form of the dialoguc process and the
parties to be involved. to get public commitments to go forward from cach of the partics,
discuss the issucs involved, and/or the ground rules for the process.

FFacilitation




This Phase will implement the design of the consultation process as accepted by the EPA
TOCOR and PO based upon the Final Convening Report reccommendations.

1. The contractor shall meet with the EPA TOCOR, EPA lead and stakcholder
representatives to discuss the design and schedule for the collaborative process.

2. If recommended and aceepted. the contractor shall conduct an orientation to the
collaboration consensus-building process. The orientation shall include team building
exercises, discussions and’or exercises designed to increase understanding of
collaborative problem solving and win/win bargaining.

3. ‘The contractor shall propose an initial draft of 'opcralional ground rules / operating

procedurcs for the project. At the initial meetings, the contractor shall assist the group in
further developing and refining the ground rules or operating procedurcs of the group and
shall distribute these to the participants.

4. The contractor shall provide a draft agenda to the TOCOR for cach meeting. The
contractor may consult EPA and all relevant parties in preparing a draft agenda.  Upon
receipt and incorporation of PO and TOCOR comment, the contractor shall distribute the
final agenda to the TOCOR, committee members and other participants. The contractor .
shall post the agenda to the project website or place it in a document repository identified
by the TOCOR. - '

The contractor shall communicate in person, by phone or in writing with participants and
between meetings 1o ensure that issues and concerns have been communicated accurately
and that participants arc adequately prepared for the next meeting. The contractor shall
Keep confidential that information which parties specify as confidential.

5. The contractor shall facilitate all plenary sessions, subcommitices, workgroups,
conference calls or web communications miectings. As facilitator the contractor shall
assist participants in articulating their interests, identifying arcas of agreement, and
developing consensus solutions to the problems that divide them.  As facilitator, she
shall keep the parties talking. listening. and moving--as much as possible-- towards the
goal of the process. THE FACILITATOR SHALL NOT TAKE A POSITION ON
THE MERITS NOR RECOMMEND TO THE PARTIES WHAT TIIE
SUBSTANTIVE RESOLUTION OF AN ISSUE SHOULD BE.

6. The contractor shall provide draft meeting summaries to the EPA TOCOR. and the
participants. Upon reeeipt and incorporation of comment, the facilitator shall distribute
-final meeting summaries to the EPA TOCOR, other participants per the process ground
rules. The contractor shall post the agenda to the project website or place it in o document
repository identified by the TOCOR.

7.-. The contractor may, at the dircction of the TOCOR and with the consent of the
committee, assist in drafling, writing, drafling. editing the committee recommendations
report and in obtaining and resolving comments from committce members on the report.




At the direction of the TOCOR, the contractor shall provide meeting facilitics,
cquipment. supplies and support for all meetings of the plenary group, subcommittees,
and workgroups for which a federal meeting space is not available. The contractor shall
provide on-line or conference call support for meetings for which federal mechanisms are
not available or appropriate. These costs shall be listed separately in the cost plan.

Atthe direction of the TOCOR and with the consent of the committee, the contractor
shall provide or arrange for the participation of subject matier specialists or researchers,
speakers, panclists or presenters necessary to achieving the goal of the project.

The contractor shall furnish a draft final report of the cffort to the PO (one copy) and

TOCOR (onc copy).- The final report may be submitted in electronic format if the

TOCOR agrees. This report is separate from whatever Recommendations Report that the

committce submits to EPA and is for contract purposcs only. The contents shall include:

(a) A two page executive summary of the project including the background, the
issucs discussed, the resolutions of the issucs, the parties involved and follow-up
activities to be uccomplishcd The contractor shall include any graphics or
photographs that are useful in describing the activitics of the pamcnpanls orthe
accomplishments of the group.

(b) A half page public statement of the background and accomplishments of the
committee derived from the information above.

(c)  Copics of or references to web url locations for documents compiled by or agreed
upon by the group (ground rules, agreements, statements, fact sheets, etc.);

() Mailing list for the committee and alternates and public obscrvers or interested
partics;

n A process reflection by the facilitator summarizing results of the effort, analysis
of issucs and balance of partics, procedural lessons leamed, and recommendation
for improvements in the process. The contractor shall include a description of
what the facilitator did as facilitator to contribute to the success of the project.

(g) A final summary of the costs of the project broken down by labor costs and other
dircet costs to assist the TOCOR and DFO to complete FACA record
requirements.

The PO and TOCOR will review the draft final report and provide comments and
revisions as necessary. The contractor will prepare the final report incorporating their
comments and revisions. The contractor shall provide 1 copy of the final report to the
Project Officer, 1 copy to the Task Order Project Officer, and one copy to cach party
involved in the process as a member or observer,



1. Asdirccted by the TOCOR, the contractor shall participate in a post-process debriefing
with EPA ofticials, including the PO, TOCOR and Technical Directive and relevant EPA
management, to discuss lessons learned and next steps.

12. The service provider shall participate in EPA CPRC’s case evaluation process upon |
request of CPRC's Director by completing the mediator evaluation form and returning it
as requested.

III. WORK APPROACH
A. ADR and Public Participation Best Practices:

The Contractor shall approach this task in accordance with terms of the basic contract and
according to the established norms and ethical standards of ADR professionals.

Based on EPA’s evaluation of a large number of ADR cases, the Agency has determined that the
following practices are significantly related to positive substantive, relational, and procedural
outcomes from ADR cases. The contractor shall ensure that this direction is provided to ADR
professionals providing services under this task order:

e Prior to the mediation or facilitation and throughout the process, the ADR professional
shall inquirc about whether individual participants have the time; financial, and logistical
resources necessary 1o participate effectively in the process and -- where resources are
inadequate -- assist them in identifying appropriate resources or in making necessary
adjustments to the process to accommodate resource constraints.

e The ADR professional shall assist the participants in identifving the issues that are
important to resolving any controversy and solutions that will address the needs shared
by the participants. )

¢ The ADR professional shall conduct the process to promote active engagement from all
participants.

e The ADR professional shall explore with the participants appropriate ways to incorporate
high quality and relevant information resources necessary 1o resolve the issues.

* To support praductive dialogue and effective implementation of any agreements reached
by the participants, the ADR professional shall ensure that participants have appropriate
authority to make commitments on behalf of their organizations.

B. Ethical Codes of Conduct:

The Contractor shall ensure that ADR professionals serving as neutral third partics under this
contract reccive information about and perform in accordance with ethical codes applicable to
the practice of dispute resolution professionals. Relevant examples of cthical codes include
those adopted by:
. ® the American Arbitration Association, American Bar Association, Association for
Conflict Resolution: .
(htip:/iwww.acrnetorgfuploadedFiles/Practitioner/ModelStandardsofConductforMediato

rslinal0S{ 1) 1).pd)




o the International Association of Facilitators: (http:/wvnw.iafs
world.orgfaboutial/CodeofIithics.aspy)

e the International Association for Public Participation:
(httpe/iap2. affiniscape.com/displaycommon.clin?an=1& subarticlenbr=8)

C. Confidentiality

All parties to this task order acknowledge that the confidentiality provisions of the
Administrative Dispute Resolution Act, 5 U.S.C. Section 574 shall govern the contractor’s
alternative dispute resolution activities (if any) under this task order,

D. Contractor Representation

In gathering information or performing tasks with parties outside the EPA, the contractor will
identify him/herself as a contractor to EPA, not an EPA employce.

The Contractor shall provide input or make recommendations based on the information gathered.
however, decisions on all substantive issues will be made by EPA. THE CONTRACTOR
SHALL NOT INTERPRET EPA POLICY ON BEHALF OF EPA NOR MAKE DECISIONS
ON ITEMS OF POLICY, REGULATION OR STATUTE. THE CONTRACTOR SHALL NOT
TAKE A STAND ON THE MERITS OF SUBSTANTIVE ITEMS UNDER DISCUSSION.

E. Status Notifications:

THE CONTRACTOR SHALL NOTIFY THE EPA PROJECT OFFICER AND
PROGRAM OFFICE CONTACT WIEN 75% OF THE FUNDS PROVIDED HAVE
BEEN EXPENDED OR WHEN FUNDING FOR LESS THAN 6 WEEKS WORK
REMAINS. The Contractor shall also notify the TOPO when 75% of the funds have been used
on any single case assignment. Notifications shall be in writing and cc to the Project Officer.

F. Task Order Procedures, Constraints and Disclaimers

If out of town travel is required to accomplish the tasks under this task order, the contractor shall
obtain advance approval for that trip and its costs in writing from the TOCOR, ATOCOR and’or
the PO. To the extent possible, the contractor’s per diem costs shall be within allowable limits
sct by GSA.

This task order is not funded by multiple appropriations. This task order does not provide for
training of contractor personncl, provision of Government Furnished Property or Accountable
Personal Property. lcased items or property or IT products or services. The SOW does not
include any tasks that are inherently governmental in nature or provide personal services. The
SOW doces not anticipate transferring or developing Confidential Business Information or
Persanally Identifiable Information to the contractor. This project will not involve collection of
environmental data and so is not subjcet to needing an EPA Quality Assurance Plan. Printing
shall be in accordance with limitations of the contract. This project does not involve the service
pravider conducting surveys, data collection or questionnaires. Development of communications

\



products as a result of activities on this task order will be in compliance with EPA's Policy and
Implementation Guide for Communications Product Development and Approval found at
HETPrwww. cm gov/productrey lc\\/uuddmd;\ html,

The Contractor is directed to conduct Conflict of Interest checks and provide this information as
a part of the Work Plan for TOCOR review and CO approval.

IV. REPORTS AND DELIVERABLES

The contractor shall send EPA all reports in accordance with the terms of the basic
contract and the schedule set out below. The contractor shall provide a work plan within the
schedule provided in the basic contract and set out below.

Capics of all reports, meeting notices, agenda, summaries and any other written
deliverables shall be sent to both the PO and the TOCOR listed below. If oral briefings are
scheduled for EPA staft, the PO shall be notified in time to attend.

All reports shall be provided first in draft form. Upon receipt of comment from the EPA
PO and TOCOR, the contractor shall revise the report and distribute final copies as stated in the
Scope of Work,

Submission dates for Transmittals may be changed via written Technical Direction from
the TOCOR. Submission dates for Deliverables may only be changed via modification issued by
the Contracting Officer.

Schedule:

Item: Duce No Later Than: Type:
Work Plan . 10 days from T.O. issuance - Deliverable
Oral Issucs Assessment Report 8 Wecks from T.0. issuance Transmittal

Written Options Report or

Situation Assessment Report 10 weeks from T.O. issuance Deliverable
Draft Mceting Agenda 3 weeks before meeting " Transmittal
Final Mccting Agenda 1 week before meeting Transmittal
Meceting Handouts Per TOCOR direction Transmittal
Draft Meeting Summary 2 weeks after meeting Transmittal
Final Mecting Summary 2 wecks after receipt of comment  Transmittal
Group working documents Per TOCOR direction Transmittal

Other project documents Per TOCOR direction . Transmittal



Draft final report 3 weceks before end of PoP Transmittal
Final final report 1 week before end of Pol Deliverable
Casc/Project debrief 1 week before end of the PoP Transmittal

V. EPA CONTACTS

EPA Task Order Contracting Officer Representative (TOCOR):
Name: Susan Sharkey
Mailing Address: 1200 Pennsylvania Ave, NW (MC 7405M); Washington. DC 20460
Phonc: 202-564-8789
Fax:
- Email: sharkey.susan@ cpa.gov
. Delivery: 1300 Pennsylvania Ave, NW; WIC- E 4121Q; Washington, DC 20004

Alternate TOCOR:

Name: JefTrey Taylor .
Mailing Address: 1200 Pennsylvania Ave, NW (MC 7405M); \\'ashmglon DC 20460
Phone: 202-564-8828

Fax:

Email: taylor jeffrey@epa.gov

Delivery: 1300 Pennsylvania Ave. NW; WIC- E 4134E; Washington, DC 20004

Supervisor of TOCOR:

Name: Joel Wolf

Mailing Address: 1200 Pennsylvania Ave, NW (\lC 7405M): Washington, DC 20460
Phone: 202-564-0432

Fax:

Email: wolf joel@epa.gov

Delivery: 1300 Pennsylvania Ave, NW; WIC- E 4121A; Washington, DC 20004

Praject Technical Contact (if any for substantive information, not for contractual technicat
direction)

Name: Susan Sharkey

Mailing Address: 1200 Pennsylvania Ave, NW (MC 7405M). Washington, DC 20460
Phone: 202-564-8789

Fax:

Email: sharkey.susan@ cpa.gov

_ EPA Project Officer: Deborah Dalton / David Moora

Conflict Prevention and Resolution Center (MC-2388A)
Environmental Protection Agency
1200 Pennsylvania Avenue, N.W.
Washington, DC 20460
Phone: (202) 564-2913 / (202) 564-8904 Fax: (202) 501-1715
dalion.deborah  epagov / moora.david @ epipov




CPRC contact for this task order (ifany. name of person in CPRC wiho is involved in project)
Name: :

Conflict Prevention and Resolution Center (MC-2388A)

Environmental Protection Agency

1200 Pennsylvania Avenue, NW, -

Washington, DC 20460

Phone: (202) 564-  Fax:(202) 501-1715

Email:

VI. PERIOD OF PERFORMANCE
The period of performance of this task order shall be until _Qct 31, 26[7

NIL LIST OF ATTACHMENTS

1. List of Potential Participants ) )
2. Office of Pollution Prevention and Toxics Organizational Chart (in a separate file)




‘

Attachment I: Potential Participants in CDR Byproducts Recycling Reg Ncg

Industry

1PC (printed circuit boards)

ACC

Institute of Scrap Recycling Industries (ISRI)
Aluminum Association

North American Mectals Council

National Mining Association

USWAG or American Coal Ash Association

Note — there are a variety of other organizations that may be interested, such as the Copper &
Brass Fabricators. Battery Council International, The Fertilizer Institute, American Forest &
Paper Assoc, American Iron & Steel Inst, Nickel Development Institute, maybe some individual
companies. :

SBA?

Non-industry and Government

EDF

States — California, other?

Federal — EPA (N1OSH or OSHA?)
(maybe Tribal?)

(maybe University?)

(maybe Worker's union? AFL-CIO?)
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items 8 and 15, and returning * copres of the amendmert; () By acknawledging feceipt of this amencment on each copy of the cffer submitted ; or {¢) By

separate fetier or telegram which includes a reference ta the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER 1 by
virtwe of this amendmert you desirg to change an offer already submitted , such changs may be made by telegram ‘of letter, provided each telegram of kotter makes
referenca to the soficitation and this amendmant, and is recoived peor to the opening hour and gats speaifind

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $307,895.00
See Schedule .

13. THIS [TEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. 1T MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A°THIS CHANGE ORDER IS ISSUED PURSUANT TO. (Specrfy' authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.
8. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changos a1 payng office,
appropnation date. etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF.
D. OTHER (Specry type of med.fication and authonty)
X FAR 52.232-22
E.IMPORTANT:  Contractor Qisnot & is required to sign this d 't and retum 1 copics 1o the Issuing cffice.
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section h g5, including X tract subjoct mattor where feasidle.) .

DUNS Number: 097779698 ]
The purpose of this modification is to approve the Work Plan and Cost-Estimate that was
submitted by the Contractor on 11-30 and accepted by the Task Order COTR on 12-9.

This modification increases the ceiling of this Order by $307,895 which brings the total
estimated cost from $3,000 and sets the ceiling at $310,895.

This modification also provides incremental funding in the amount of $307,89%5 which brings
the total obligated amount from $3,000 to $310,895. ' '

TOCOR: Susan Sharkey Max Expire Date: 10/31/2017
Continued "...
Except as provided herein, all lerms and conditions of the document referenced in item 9 Ao 10A, a3 heretofore cnanged, romans unchanged and in full force and eflact-

15A NAME AND TITLE OF SIGNER (Type or prnt) TEA. NAME AND TITLE OF CONTRACTING OFFICER (Type or pnnt)
Par_;i.:Wingham 7

158 CONTRACTOR/OFFEROR 15C. DATE SIGNEDZ | 168. UNIT £S OF AMERICA 16C. DATE SIGNED
A 12/15/2016
(Signature of person authonzed (o s}
NSN 7540-01-152-8070 el STANDARQ FORM 30 (REV. 10-83)
Previous editon unusablo ) Prescribed by GSA

FAR (48 CFR) 53.243



REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET |- _1_14-020/0075/001 2 3
NAME OF CFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
1ITEM NO SUPPLIESfSERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(a) (B) © o (E) (F)

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Total Amount for this Modification: $307,895.00
New Total Amount for this Version: $310,895.00
New Total Amount for this Award:. $310,895.00
Obligated Amount for this Modification: 4
$307,895.00
Mew Total Obligated Amount for this Award:
$310,895.00 ' )
Incremental Funded Amount changed: from
$3,000.00 to $310C,895.00

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed

from $3,000.00 to $310,895.00
obligated Amount for this mcdification:
$307,895.00 .
Incremental Funded Amount changed from $3,000.00
to $310,895.00

CHANGES FOR 'DELIVERY LOCATION: HPOD
hmount changed from $3,000.00 to $310,895.00

CHANGES FOR ACCOUNTING CODE: )
16-17-B-69C~401CD6~-2505-TPCDDAZ2~-1669CA0053-001
Amount changed from $3,000.00 to $100,000.00
Percent changed from 0 to 32.1652

NEW ACCOUNTING CODE ADDED:
Account code:
17-18-B-69C-401CD6-2505-TCBCNIZ-1769CA0014~001 -
Beginning FiscalYear 17
Ending Fiscal Year 18
fund (Appropriation) B
Budget Organization 69C
Program (PRC) 401CD6
Budget (BOC) 2505

Job # (Site/Project)

Cost Organization TCBCNIZ
DCN-LineID 1769CA0014-001
Quantity: 0

Aamount: $210,895.00
Percent: 67.8348

Subject To Funding: N
Payment Address:

Delivery Location Code: HPOD
Susan Sharkey

US Environmental Protection Agency
Continued ...

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Spormored by GSA
FAR 148 CFR) 53 110



CONTINUATION SHEET REFERENCE NO. OF DOCUVENT BEING CONTINUED f’AGE OF
0 N SHEET| - _11_14-020/0079/001 3 |3
NAME OF OFFERCR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) (<) (D) (E) (F)

William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W,
Mail Cocde: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 T« Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 09/19/72016 to 10/31/2017

NSN 7540.01-152-8067

OPTIONAL FORM 336 {4-86)

Sponsored by GSA
FAR (48 CFR!53 110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE OF PAGES

1] 2 .

2. AMENDMENTMODIFICATION NO. 3. EFFECTIVE DATE 4, REQUISITION'PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P0O0002 10/30/2017

6. ISSUED BY CODE HPOD 7. ADMINISTERED BY (If other than ltem 6) CODE l

HPOD ,

US Environmental Protection Agency

Headquarters Procurement Operations

Ariel Rios Building

1200 Pennsylvania Avenue, NW

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR {No,, streat, county. State and ZiP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Artn: FLORIDA HENDRICKS ’ 98. DATED (SEE ITEM 11)

4300 FAIR LAKES COURT
FAIRFAX VA 220334232 % 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020 '
0079
. 108 DATED (SEE ITEM 13)
CODE (097779698 lFACILlTYCODE 09/19/2016
19, THIS TEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
I Tho abovo bered soficitation is as set forth in fiem 14, The hour and datlo specified for receipt of Offers isextended. ks not extended.
Ofters must acknowledgo receipt of this amendment por to the hour and date specified in the solicitabon or as amended , by one of the following methods. {a) By completing
Items B and 15, and retuming copies of the amendment. (b} By acknowledging receirt of this amendment on each copy ¢! the cffer submatted ; or (¢} By

separate letter or telegram which includas a reference to the salicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER ifby
virtue of this amendment you desire 1o change an cffer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior 1o the opaning hour and date specified
12. ACCOUNTING AND APPROPRIATION DATA (!f required)
-See Schedule .

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTSIORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/OROER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying ofiico,
appropnation date, e1¢.) SET FORTH IN (TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(%).

C. THIS SUPPLEMENTALAGREEMENT iS ENTERED INTO PURSUANT TO AUTHORITY OF,

D. OTHER (Specty type of moaitcabon and authorty)

X FAR 52.249-14
E. IMPORTANT: Contractor llsnot.  ixlis requiced to sign ttus document and retum 1 copics 1o the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, inciuding soli fcontract subject matter wherp foasiblo.)
DUNS Number: 097779698

The purpose of this modification is to extend the pericd of performance to March 31, 2018
at no additional cost to the Government.

TOCOR: Susan Sharkey Max Expire Date: 03/31/2018

LIST OF CHANGES:

Reason for Modification : Other Administrative Actiocn

Period Of Performancc End-Date changed from 31-0CT-17 to 31-MAR-18
Total Amount for this Modification: $0.00

Mew Total Amount for this Version: §$0.00

Mew Total Amount for this Award: $310,895.00

Continued ...

Except a3 provided herein, alt lerms and conditions of the document referenced in Item 9 A or 10A, a3 heretofore changed. remains unchanged and in full force and effoct.
15A. NAME AND TITLE OF SIGNER (Typs or pnnt) 168A. NAME AND TITLE OF CONTRACTING OFFICER (Type or pnnt)

Pat/rj_.ge/(.}:unningham

158. CONTRACTOR'OFFEROR 15C. DATE SIGNED 16C. DATE SIGNED

S OF AMERICA
o 10/30/2017 '
(Spnature of person authonzed fo mon) T
NSN 7540-01-152-8070 N STANDARD FORM 30 (REV. 10-83)
: ' Prescnbed by GSA

Previous edition unusabdle
FAR (48 CFR) 53243



REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF

CONTINUATION SHEET| - o111 4-020/0079/P00002 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
(B) (B) © | (E) (F)

Maximum Potential Expiration Date changed to :
03/31/2018

Payment:
RTP Finance Center
US Envirconmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 09/19/2016 to 03/31/2018

NSN 7540-01-132-8067

OPTIONAL FORM 338 (4-88)
Sponsored by GSA
FAR (48 CFR) 53 110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1+ CONTRAGTID CODE PAGE OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (if applicable)
003 03/30/2018 .
6. ISSUED BY CODE {HpOoD 7. ADMINISTERED BY (If other than item 6) CODE ]
HPOD . '
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, Siste and ZiP Code) {x) |94 AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS : : 9B. DATED (SEEITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232 x [10A MODIFICATION OF CONTRACT/ORDER NO.
EP-¥-14-020
0079
1CB. DATED (SEE ITEM 13)
CO0E 097779698 FACILITY CODE ' 08/19/2016
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
i The abova numbered solicitation is amended as set forth in Item 14. The hour and date specified for receirt of Offers Cisexdended. _is not extendad.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
kems 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By
separate letter or tologram which includes a reference 1o the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by

virtue of this amencment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes

raference 1o the solicitation and this amendment,_and is received prior to the opening hour and date specifind.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Decrease: -$54,657.47
See Schedule -

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Spectfy authonty) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
. ORDER NO. IN {TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropnation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specity type of modification end authonty)
X FAR 52.232-22

E.IMPORTANT: Cortractor Xisnot.  _is required to sign this document and return copies to the kssuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, inchuding sohictaon/contract subject matter whero feasibio.)
DUNS Number: 097779698

The purpose of this modification is to de-obligate unused funds in the amount of $54,657.47

which brings the total dbligated amount from $310,895.00 to $256,237.53.

TOCOR: Susan Sharkey Max Expire Date; 03/31/2018
LIST OF CHANGES:

Reason for Modification : Funding Only Action
Total Amount for this Modification: $0.00

New Total Amount for this Version: $310,895.00

New Total Amount for this Award: $310,895.00
Obligated Amount for this Modification: -554,657.47
Continued ... ' ‘

Except as provided herein, all terms and conditions of the cocument referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and e%ect.

15A. NAME AND TITLE OF SIGNER (Type orpnnt) 16A. NAME AND TTTLE OF CONTRACTING OFFICER (Type of pnnt)

Patrice L. Cdnningham
. Vi)

OF AMERICA 16C. DATE SIGNED

A

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED (

I — 03/30/2018

(S«gnature of person nmon:odto 1) g rcer)

NSN 7540-01-152-8070 . u { STANDARD FORM 30 (REV. 10-83)
Previous edition unusable . ) ) Prescribed by GSA

FAR (48 CFR) 63243




REFERENCE NO, OF DOCUMENT BEING CONTINUED

FPAGE OF

CONTINUATION SHEET |-, _o: 1 4_020/0079/003 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE ANMOUNT
(n) (B) < |[m (E) (F)

New Total Obligated Amount for this Award:
$256,237.53

Incremental Funded Amount changed: from
$310,895.00 to $256,237.53

Type of Bridge Vehicle* (See Help Text for more
info) changed to : N )

CHANGES FOR LINE.ITEM NUMBER: 1
Obligated Amount for this modification:
-$54,657.47
Incremental Funded Amount changed from
$310,895.00 to $256,237.53

CHANGES FOR ACCOUNTING CODE:
17-18-B-69C-401CD6-2505-TC8CNI12-1769CA0014-001
Amount changed from $210,895.00 to $156,237.53
Percent changed from 67.8348 to 0

Delivery Location Code: HPOD
Susan Sharkey

US Environmental Protection Agency
William Jefferson Clinton Building
1200 Pennsylvania Avenue, N. W,
Mail Code: 3803R

Washington DC 20460 USA

Payment:
" RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711

FOB: Destination

Period of Performance: 09/19/2016 to 03/31/2018

NSN 7540-01-152-8067

OPTIONAL FORM 338 (4-86)
Sponsored by GSA
FAR {48 CFRY53.110



